

# ADDENDUM

DATE: *February 24, 2026* ADD. NO.: 1

PROJECT: Grizzly Flats Community Services District  
Clearwell Replacement Project

FROM: Scott Myers, Water Engineer

TO: All Bidders



PAGES: 1

This Addendum forms a part of the Contract Documents and modifies the original Proposal, Technical Specifications and Agreement, dated **February, 2026**. Bidders must acknowledge receipt of this Addendum when submitting the Proposal. Failure to do so may subject the bidder to disqualification.

## 1. GENERAL

- 1.1 The bid date has been postponed. The new bid date and time is **Friday, March 20<sup>th</sup>, at 2:00 p.m.**
- 1.2 The pre-bid date has been postponed. The new pre-bid date is Thursday, March 5th, at 10:00 a.m.

Project questions shall be received no later than Friday, March 13th.

Interested bidders can contact Cort Abney at (916) 806-3970, or [cort@h2oengr.com](mailto:cort@h2oengr.com) for more information.

**End of Addendum**